
UNIT  ADDENDUM #1 
PRICE  PAGE 1 OF 3 
CONTRACT ADDENDUM No.1 2020 
 

Owner: Village of Lions Bay 
 (NAME OF OWNER) 

Contract: Lions Bay PRV and Control Valve Improvements 
 (TITLE OF CONTRACT) 

Reference No. 32610 
 (OWNER’S CONTRACT REFERENCE NO.) 

 
To All Tenderers:    Date: August 7, 2020 
       
This addendum shall form part of the original documents for the above noted contract and all other segments 
of the contract shall remain in force except as noted below: 

 
 

1. Time Extension 
 
Reference Invitation to Tenderers 
 DELETE 

 Tender Closing Time: 2:00pm local time 
 Tender Closing Date: August 14, 2020 
 REPLACE WITH 

 Tender Closing Time: 2:00pm local time 
 Tender Closing Date: August 21, 2020 

 
 Instructions to Tenderers Part I, 3.1 
 DELETE 

 Tender Closing Time: 2:00pm local time 
 Tender Closing Date: August 14, 2020 
 REPLACE WITH 

 Tender Closing Time: 2:00pm local time 
 Tender Closing Date: August 21, 2020 
 

2. Substantial Performance 
 

 Reference Form of Tender, 2.2 
 DELETE  
 70 calendar days  
 REPLACE WITH  
 100 calendar days  

  
 Reference Form of Tender Appendix 2 Milestone Date 
 DELETE  
 70 calendar days  
 REPLACE WITH  
 100 calendar days  
  
 Reference Form of Agreement, 1.2 
 DELETE  
 70 calendar days  
 REPLACE WITH  
 100 calendar days  
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3. Drawing Reference 06, 07, 08 

DELETE 
AWC Kiosk Mounted on Structural Skid 
REPLACE WITH 
AWC Kiosk Mounted on Structural Skid or equivalent 
 

4. Drawing Reference 06, 07, 08 
DELETE 
AWC Stainless Steel Pipe Supports 
REPLACE WITH 
AWC Stainless Steel Pipe Supports or equivalent 
 

5. Reference Supplementary General Conditions 
 Add the following to 
 Section 13.3.1 Unavoidable Delay 
 

The parties acknowledge that the Contract has been entered into during the on-going COVID-19 
pandemic (the “Pandemic”).  The Contractor advises that it is able to proceed with the Work under the 
Pandemic conditions and restrictions (collectively the “Pandemic Restrictions”) as they exist as of the 
date of this Contract.  The parties acknowledge that Pandemic Conditions may change so as to cause 
unavoidable interruptions or interference to the Contractor’s performance of the Work.  The parties 
confirm:  
  
(1) notwithstanding the known existence of the Pandemic, GC 13.3.1 will apply to new Pandemic 
Restrictions, which arise after the date of this Contract, whether anticipated or not, which reasonably 
interfere  
with the Contractor’s performance of the Work, such that upon giving required notice the Contractor 
shall be entitled to an extension of the Contract Time, but shall not be entitled to reimbursement of any 
costs;  
 
(2) notwithstanding any such new Pandemic Restrictions, the Contract will remain valid and in force, 
subject to the terms of the Contract including, without limitation, GC 13.7 (Contractor to Mitigate) and 
GC 4.2 (Safety); and  
 
(3) if new Pandemic Restrictions occur that cause or threaten Work interruptions the Contractor will, as 
required by GC 13.6 (Notice of Delay) give the Owner immediate notice, and a written plan of the 
interim steps the Contractor will take, if any, during the Work interruption, and when Pandemic 
Restrictions permit, provide the Owner with a written plan for the resumption of the Work. 

 
6. Kiosk Heating / Fan Clarification 
 Bayview Road School & Upper Bayview Road PRV Kiosks are to include the following 
 3 – 2,000W Chromalox – HVT wall mounted Heaters, or approved alternate 
 1 – 12 x 12 Intake Louver 
 1 – Fan / Louver Combination 
 
 Mountain Drive Control Valve Kiosk is to include the following 
 3 – 1,000W Chromalox – HVT wall mounted Heaters, or approved alternate 
 1 – 12 x 12 Intake Louver 
 1 – Fan / Louver Combination 
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7. Tender Questions 
 
The following section lists the questions received through and the responses.  The cost implications of the 
responses provided are to be included in the tender price. 
 
Q1: Are Joint Restraints required for DI pipe and pipe Fittings? 
 
A1: Yes, refer to Watermain Note 11 on drawing 02 of 13. “Thrust blocks and joint restraints are to be provided 
at all fittings & change in direction. 
 
Q2: Which pay items is the hydrant extension on drawing 05 of 13 to go under. 
 
A2: The hydrant extension is to be considered incidental to all other watermain works. 
 
 
All tenderers shall acknowledge receipt of Addendum #1 (three (3) pages) by signing in the space provided and 
submitting this signed with the tender. Tenders submitted without acknowledgment of this addendum may be 
considered incomplete. 
 
Receipt acknowledged and conditions agreed _________ day of _________________, 2020 
 
 
____________________________________ ____________________________________ 
Tenderer Signature  
 
 

END ADDENDUM #1 


