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1. GENERAL INFORMATION 

Issue Date: August 18, 2017 

Information Meeting: At the time of issuance of this Request for Proposal (“RFP”), a 
meeting has not been scheduled (See section 2.1 of this RFP). 

Closing Date: Proposals shall be submitted by no later than September 5, 2017 
(the “Closing Date”) at 4:00pm. Proposals will be accepted between 
10:00 AM and 4:00 PM only. 

The Village of Lions Bay’s Offices are closed on Wednesdays, 
weekends, and statutory holidays. 

Address for Proposal Delivery: The Proponent shall only submit the Proposal (including Schedule 
C in this RFP) to the Municipality by mail/hand at: 

Village of Lions Bay Municipal Offices 
PO Box 141-400 Centre Rd, 

Lions Bay BC, V0N 2E0 

The Proponent shall submit two (2) hard copies and one (1) digital 
copy on a USB all within a sealed envelope. Proponents should 
phone reception at (604) 921-9833 to confirm receipt of their 
proposal. 

RFP Inquiries / Municipal 
Representative: 

See section 4.4 of this RFP. 

Naizam (Nai) Jaffer, Public Works Manager 

Telephone: (604) 921-9833 

Email: njaffer@lionsbay.ca 

Addenda Process: If the Municipality determines that an amendment is required to 
this RFP, the Municipality will issue an addendum that will form 
part of this RFP and post the addendum on the BC Bid Website at 
www.bcbid.gov.bc.ca (the “BC Bid Website”) and upon posting on 
the BC Bid Website, the addendum will be deemed to form part of 
this RFP. Upon submitting a Proposal, Proponent will be deemed 
to have received notice of all addenda that are posted on the BC 
Bid Website. 

  

http://www.bcbid.gov.bc.ca/
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3. INTRODUCTION 

3.1. Purpose 

The purpose of this RFP is to select a Proposal for the provision of close proximity bridge 
inspections, reports and load ratings on the Municipality’s bridges (see Schedule A). 

3.2. Definitions 

In this RFP the following definitions shall apply: 

(a) “Agreement” means a formal written contract between the Municipality and a Preferred 

Proponent to provide the Services, the preferred form of which is attached as Schedule B; 

(b) “Municipality” means the Village of Lions Bay; 

(c) “Municipal Representative” has the meaning set out in section 4.4; 

(d) “Contract” has the same meaning as Agreement; 

(e) “Contractor” means the company/person that is hired under the Agreement to provide the 

Services; 

(f) “Evaluation Team” means the team appointed by the Municipality to evaluate the Proposals 

in accordance with Part 6 of this RFP; 

(g) “Exceptions and Departures” means Schedule C-1 to the form of Proposal attached as part of 

Schedule C. 

(h) “Information Meeting” has the meaning set out in section 4.1 of this RFP; 

(i) “Preferred Proponent(s)” means the Proponent(s) selected by the Evaluation Team to enter 

into negotiations for a Contract; 

(j) “Proponent” means an entity that submits a Proposal; 

(k) “Proposal” means a proposal submitted in response to this RFP; 

(l) “RFP” means this Request for Proposals; 

(m) “Services” has the meaning set out in Schedule A of this RFP; and 

(n) “Site” means the place or places where the Services are to be performed. 
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4. INSTRUCTIONS TO PROPONENTS 

4.1. Information Meeting 

At the time of issuance of this RFP a meeting has not been scheduled. 

4.2. Amendments to Proposals 

Proposals may be revised by written amendment, delivered to the location set out above, at any 
time before the Closing Date but not after. An amendment shall be signed by an authorized 
signatory of the Proponent in the same manner as provided by section 5.2. 

4.3. Late Proposals 

Proposals received after 4:00 p.m. on the Closing Date may be rejected by the Municipality in its 
absolute discretion. 

4.4. Inquiries 

All inquiries related to this RFP should be directed in writing to the person named in section 1 of 
this RFP (the “Municipal Representative”). Information obtained from any person or source other 
than the Municipal Representative may not be relied upon. 

Inquiries should be made no later than five (5) days before Closing Date. The Municipality reserves 
the right not to respond to inquiries made within five (5) days of the Closing Date. Inquiries and 
responses will be recorded and may be distributed to all Proponents at the discretion of the 
Municipality. 

Proponents finding discrepancies or omissions in the Contract or RFP, or having questions as to 
the meaning or intent of any provision, should immediately notify the Municipal Representative. 
If the Municipality determines that an amendment is required to this RFP, the Municipal 
Representative will issue an addendum in accordance with section 1 of this RFP. No oral 
conversation will affect or modify the terms of this RFP or may be relied upon by any Proponent. 

4.5. Examination of Contract Documents and Site 

Proponents will be deemed to have carefully examined the RFP, including all attached Schedules, 
the Contract and the Site (as applicable) prior to preparing and submitting a Proposal with respect 
to any and all facts which may influence a Proposal. 

4.6. Opening of Proposals 

The Municipality intends to open Proposals in private but reserves the right to open Proposals in 
public at its sole discretion. 
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4.7. Status Inquiries 

All inquiries related to the status of this RFP, including whether or not a Contract has been 
awarded, should be directed to the Municipal Representative. 

5. PROPOSAL SUBMISSION FORM AND CONTENTS 

5.1. Form of Proposal 

Proponents should complete Schedule C - Form of Proposal. The schedules attached to Schedule 
C consisting of the following: 

C-0 – Proponent Information 

C-1 – Exceptions and Departures 

C-2 – Questionnaire 

C-3 – Pricing Proposal 

Proponents are encouraged to the use the forms provided and attach additional pages as 
necessary. 

5.2. Signature 

The legal name of the person or firm submitting the Proposal should be inserted in Schedule C. 
The Proposal must be signed by a person or persons authorized to sign on behalf of the Proponent. 

5.3. Net Pricing on Proposal 

All pricing shown on the Proposal is to be net, with Goods and Services Tax, (and Provincial Sales 
Tax if applicable), shown separately. All other taxes, duties, insurance in freight, customs clearance 
and other costs are to be included in the net price. 

6. EVALUATION AND SELECTION 

6.1. Evaluation Team 

The evaluation of Proposals will be undertaken on behalf of the Municipality by the Evaluation 
Team. The Evaluation Team may consult with others including Municipal staff members, third 
party consultants and references, as the Evaluation Team may in its discretion decide is required. 
The Evaluation Team may give a written recommendation for the selection of a Preferred 
Proponent or Preferred Proponents to the Municipality. 

6.2. Evaluation Criteria 

The Evaluation Team will evaluate and may compare all Proposals to determine the Proponent's 
strength and ability to provide the Services in order to determine the Proposal which is most 
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advantageous to the Municipality. It is anticipated that the Evaluation Team will use the following 
criteria as part of its evaluation: 

(a) Experience, Reputation and Resources   30% 
(b) Technical; Approach and Methodology   30% 
(c) Pricing Proposal      40% 

The Evaluation Team will not be limited to the criteria referred to above, and the Evaluation Team 
may consider other criteria that the team identifies as relevant during the evaluation process. The 
Evaluation Team may apply the evaluation criteria on a comparative basis, evaluating the 
Proposals by comparing one Proponent's Proposal to another Proponent's Proposal. All criteria 
considered will be applied evenly and fairly to all Proposals. 

The Evaluation Team reserves the right to not complete a detailed evaluation of a Proposal if the 
Evaluation Team concludes, having undertaken a preliminary review of the Proposal, that the 
Proponent or Proposal as compared to all the Proposals is not in contention to be the selected 
Proposal. 

6.3. Litigation 

In addition to any other provision of this RFP, the Municipality may, in its absolute discretion, 
reject a Proposal if the Proponent, or any officer or director of the Proponent submitting the 
Proposal, is or has been engaged directly or indirectly in a legal action against the Municipality, its 
elected or appointed officers, representatives or employees in relation to any matter. 

In determining whether or not to reject a Proposal under this section, the Municipality will 
consider whether the litigation is likely to affect the Proponent’s ability to work with the 
Municipality, its consultants and representatives and whether the Municipality’s experience with 
the Proponent indicates that there is a risk the Municipality will incur increased staff and legal 
costs in the administration of the Contract if it is awarded to the Proponent. 

6.4. Additional Information 

The Evaluation Team may, at its discretion, request clarifications or additional information from a 
Proponent with respect to any Proposal, and the Evaluation Team may make such requests to only 
selected Proponents. The Evaluation Team may consider such clarifications or additional 
information in evaluating a Proposal. 

6.5. Interviews 

The Evaluation Team may, at its discretion, invite some or all of the Proponents to appear before 
the Evaluation Team to provide clarifications of their Proposals. In such event, the Evaluation 
Team will be entitled to consider the answers received in evaluating Proposals. 
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6.6. Multiple Preferred Proponents 

The Municipality reserves the right and discretion to divide up the Services, either by scope, 
geographic area, budget availability, fiscal year, or other basis as the Municipality may decide, and 
to select one or more Preferred Proponents to enter into discussions with the Municipality for 
one or more Contracts to perform a portion or portions of the Services. 

6.7. Negotiation of Contract and Award  

If the Municipality selects a Preferred Proponent or Preferred Proponents, then it may: 

(a) enter into discussions and/or negotiations with the Preferred Proponent(s) to attempt to 
finalize the terms of the Contract(s), including financial terms and scope of services; 

(b) enter into a Contract with the Preferred Proponent(s); and 
(c) if at any time the Municipality reasonably forms the opinion that a mutually acceptable 

agreement is not likely to be reached within a reasonable time, give the Preferred 
Proponent(s) written notice to terminate discussions, in which event the Municipality may 
then either open discussions with another Proponent or terminate this RFP and retain or 
obtain the Services in some other manner. 

7. GENERAL CONDITIONS 

7.1. Proponent’s Expenses 

Proponents are solely responsible for their own expenses in preparing, and submitting Proposals, 
and for any meetings, negotiations or discussions with the Municipality or its representatives and 
consultants, relating to or arising from this RFP. The Municipality and its representatives, agents, 
consultants and advisors will not be liable to any Proponent for any claims, whether for costs, 
expenses, losses or damages, or loss of anticipated profits, or for any other matter whatsoever, 
incurred by the Proponent in preparing and submitting a Proposal, or participating in negotiations 
for a Contract, or other activity related to or arising out of this RFP. 

7.2. No Tender 

This RFP is not a tender and does not commit the Municipality in any way. By submitting a Proposal 
and participating in the process as outlined in this RFP, Proponents expressly agree that no 
contract of any kind is formed under, or arises from, this RFP, prior to the signing of a formal 
written Contract. The Proponent may cancel or revoke its Proposal at any time until signing of a 
formal written Contract. The Municipality may cancel the RFP process at any time until signing of 
a formal written Contract. 
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7.3. Conflict of Interest 

A Proponent shall disclose in its Proposal any actual or potential conflicts of interest and existing 
business relationships it may have with the Municipality, its elected or appointed officials or 
employees. The Municipality may rely on such disclosure. 

7.4. Solicitation of Council Members, Municipal Staff and Municipal Consultants 

Proponents and their agents will not contact any member of the Municipality’s Council, staff or 
consultants with respect to this RFP, other than the Municipal Representative named in section 1 
of this RFP, at any time prior to the execution of a contract or the cancellation of this RFP and 
which could be viewed as one Proponent attempting to seek an unfair advantage over other 
Proponents. 

7.5. Confidentiality 

All submissions become the property of the Municipality and will not be returned to the 
Proponent. All submissions will be held in confidence by the Municipality unless otherwise 
required by law. Proponents should be aware the Municipality is a “public body” defined by and 
subject to the Freedom of Information and Protection of Privacy Act of British Columbia. 
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SCHEDULE A – SCOPE OF SERVICES 
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Introduction / Objective 

The Village of Lions Bay (the “Municipality”) invites proposals from experienced specialized engineering 
firms in response to the Request for Proposal (RFP) RFP.17.10 “Close Proximity Bridge Inspections, Reports 
and Load Ratings.” The objective of this project is to inspect the 8 vehicular bridges within the Municipality’s 
jurisdiction that require a detailed, close proximity inspection by a qualified inspector.  

Project Specifics 

Access: All of these bridge inspections will require the use of some specialized equipment to access all of 
the bridge components, and proposals should clearly identify the methodology to ensure all girders and 
beams will be viewed and inspected at close proximity. The Contractor shall include supply of all equipment 
necessary to provide access to all parts of the bridge and specialized equipment required to assess the 
bridge condition. The Contractor must also determine the best method to safely and thoroughly inspect 
and field mark deficiencies on all the identified components. 

Traffic Control: It will be the Contractor’s responsibility to provide traffic control notifications and 
implement all traffic control procedures required. Traffic delays must be kept to a minimum and where 
possible, single lane alternating traffic must be provided for. Traffic delays exceeding 30 minutes will need 
to be scheduled with Municipal staff to ensure appropriate public communication takes place.  

Inspection Schedule: At least ten days prior to the contract commencement, the Contractor shall submit the 
final inspection schedule to the Municipality for review. This schedule shall include the structure number, 
the inspection date and the approximate time of all activities. 

Communication: The Contractor’s proposal shall also identify a communications protocol for the 
notification of serious deficiencies found during field inspections. 

Existing Documentation: The Municipality will provide what documentation it has to the successful 
Contractor. The Contractor will review drawings, documents, and previous reports PRIOR to 
commencement of fieldwork. 

Non-Destructive Testing (NDT): Advanced NDT is not anticipated at this time; however, the Contractor’s 
proposal may include unit pricing for NDT as an option for each bridge. In some cases, cursory testing 
procedures will be required during the inspection to better evaluate the condition of particular structural 
elements. These includes hammer sounding of timber and concrete elements to identify possible timber 
rot; concrete delamination; and wire-brushing of corroded steel elements to measure section loss. 

Individual Material Testing: Based on the results of the visual evaluation, additional tests may be required 
to gain a more in-depth understanding on the performance of the structures. Thus, the successful 
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proponent shall provide unit prices or hourly rates, inclusive of disbursements and travelling, for the 
following tests:  

• Timber Drilling Tests on wood structures  
• Loading Rating Analysis  
• Concrete delamination survey (chain drag)  
• Concrete coring including strength, air void analysis, chlorite ion content, and PH  
• Ultra-sonic impact test  
• Half-cell testing  

Load ratings: The results of load ratings must include a summary detailing the rationale for any factors used 
and contain calculations, in a clear logical format. Load ratings shall be calculated using current code 
requirements. 

Inspection Process Criteria: The procedure of inspection is primarily based on the recording and rating of 
observed structural defects identified during a thorough examination of the structure. The following 
methodology shall be used in the inspection: 

• Inventory photographs shall be taken of the structure to show the general configuration, site 
conditions, and other such background information not necessarily relating to defective 
components of the bridge. Inventory photographs are normally used during subsequent inquiries 
for evaluation of site conditions. 

• In a methodical step-by-step approach, all elements of the structure shall be inspected at close 
proximity (preferably within one metre), evaluated, and rated. 

• A condition rating shall be given for each element. If a defect exists, then the percentage rating of 
the element affected is given a reduced rating. The rating system will require the inspector to 
account for the effect of the defect on functionality and relevance to the structural integrity of the 
structure. The rating system to used is summarized in the following table: 

Rating "R" 
Structural 

integrity and 
safety of user 

Functionality - 
secondary to structural 

integrity. Does it 
perform as originally 

designed? 

Maintenance priority 
and urgency of repair 

Urgency "U" 

Monitor M 

5 Excellent No Defects 
New Condition - No 
Defects 

Not applicable Routine R 

4 Good 
Min 
Relevancy 

Acceptable, 
functioning as 
intended but 
maintenance required 

Not required before 
next principal 
inspection. 

5 yrs. or  > 4 

3 Fair   
Functioning as 
intended. Minor to 

Preventative 
maintenance required 

< 3 yrs. 3 
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more extensive rehab 
required to upgrade to 
new 

within specified 
period. 

2 Poor   

Unacceptable. Not 
functioning as 
intended. Major 
rehabilitation required 

Work required within 
specified period. 

< 2 yrs. 2 

1 
Very 
Poor 

Max 
Relevancy 

Immediate action. 
Collapse e imminent. 

Danger to users - 
immediate repair 
required. 

ASAP 1 

 

Deficiency Mapping: Significant deficiencies shall mapped and identified: 

• Deficiencies that the inspector determines to be significant (e.g. cracks) shall be field marked (with a 
numbered field tags supplied by the Contractor), dated and tabulated in a spread sheet. Information 
on the characteristics of the deficiency shall be included (e.g. the depth, width, and length of each 
crack). 

• Significant deficiencies shall be mapped on scaled drawings showing the locations of the deficiencies 
to permit future monitoring. 

Reporting: A detailed close proximity inspection report for each bridge inspected, should include: 

• A summary of all findings on current bridge condition and maintenance items as well as the overall 
condition of the structure. 

• Photographs of the structure and any damage or repairs. Pertinent notes shall be made to highlight 
conditions noted in the field. 

• Identification of any problems noted during the inspection and associated remedial recommendations 
to maintain or repair the item, including: 

i. an assessment of the extent of defects and categorized urgency of repairs for each, 
ii. a list of materials or components required to complete the repairs and a description 

of special procedures that may be required to complete repairs, 
iii. a cost estimate for the remedial recommendations is required, and  
iv. a priority basis for repairs based upon the importance and urgency to the overall 

infrastructure system 
• A five-year maintenance program including cost estimates, 
• The appropriate load rating for the structure, 
• A recommendation and rationale for the next close proximity inspection. 
• A recommended replacement date to maintain current load rating and the maximum life span for the 

structure for safe public use (i.e. remaining life expectancy). 
• A current replacement value for the structure 
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• Draft reports to be submitted to the Municipality for review and comment prior to the submission of 
final reports. 

• The final and approved inspection reports, including notes, pictures and diagrams. Reports are to be 
submitted to the Municipality as follows:  

i. One (1) paper copy of each final report, and 
ii. One (1) digital copy (flash drive). 

• Finally, the Contractor shall submit a brief summary report listing a summary overview of all structures 
inspected. 

Sign and Seal: Each inspection report is to be signed and sealed by a Professional Engineer licensed to work 
as a Professional Engineer by the Association of Professional Engineers and Geoscientists of British 
Columbia. 

  



VOLB RFP.17.10 
CLOSE PROXIMITY BRIDGE INSPECTIONS, 

REPORTS AND LOAD RATINGS 
Page 15 Of 46 

 

 

{Lidstone:00412401; 1 } The Municipality of the Village of Lions Bay  
 

SCHEDULE B – DRAFT AGREEMENT 
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PROFESSIONAL SERVICES AGREEMENT 

THIS AGREEMENT dated for reference August 15, 2017 

BETWEEN: 

VILLAGE OF LIONS BAY, a municipality duly incorporated under the laws of British Columbia 
and having an address at 400 Centre Road, Lions Bay, BC, V0N 2E0 (the “Municipality”). 

AND: 

[NAME OF FIRM], an engineering firm having an address at 123 Address, City, BC, Postal 
Code (the “Contractor”). 

WHEREAS the Municipality wishes to engage the Contractor to provide Services in connection with the 

provision of close proximity bridge inspections, reports and load ratings on the Municipality’s bridges. 

THEREFORE in consideration of the payment of one ($1.00) dollar and other good and valuable 
consideration paid by each of the parties to the other (the receipt and sufficiency of which is hereby 
acknowledged) the Municipality and the Contractor agree as follows: 

1. DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

In these General Terms and Conditions: 

(a) "Agreement" means this Agreement and all appendices attached hereto; 

(b) “Municipality” means the Village of Lions Bay; 

(c) “Contractor” means the Contractor who is providing Services under this 
Agreement; 

(d) "Disbursements" means the actual out-of-pocket costs and expenses as identified 
in Appendix 2 (or Appendix 3 if applicable), which the Contractor incurs in providing 
the Services; 

(e) “Fees” means the price set out in Appendix 2 (or Appendix 3 if applicable) for the 
provision of the Services, unless otherwise agreed by the parties in writing, and 
includes all taxes; 
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(f) "Indemnitees" means the Municipality and all of its elected and appointed officials, 
officers, employees, servants, representatives, and agents; 

(g) “Proposal” means the Contractor’s Proposal attached as Appendix 2; 

(h) “RFP” means the Request for Proposals number RFP.17.10; 

(i) “Services” means the services as described generally in Appendix 1, including 
anything and everything required to be done for the fulfilment and completion of 
this Agreement; and 

(j) "Term" has the meaning described in Section 3.1 

1.2 Agreement 

This Agreement may be modified only by express and specific written agreement.  In the 
event of a conflict between the provisions of any documents listed below, then the following 
documents shall govern and take precedence in the following order: 

(a) this Agreement; 

(b) Addenda; 

(c) the RFP; 

(d) the Proposal; and 

(e) other terms, if any, that are agreed to by the parties in writing. 

1.3 Appendices 

The following attached Appendices are part of this Agreement: 

Appendix 1 – Scope of Services; 

Appendix 2 – Contractor’s Proposal; 

Appendix 3 –Special Terms and Conditions and Negotiated Changes (if applicable) 

2. SERVICES 

2.1 Services 

The Contractor covenants and agrees with the Municipality to provide the Services as 
described generally in Appendix 1, including anything and everything required to be done for 
the fulfillment and completion of this Agreement (the “Services”). The Services provided will 
meet the specifications and scope set out in Schedule A of the RFP and the Proposal. 
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2.2 Changes to Services 

The Municipality may from time to time, by written notice to the Contractor, make changes 
in the scope of the Services.  The terms of this Agreement will apply to any change in the 
Services, and the Fees for the changed Services, and the time for the Contractor’s 
performance, will generally correspond to the Fees and time of performance as described in 
Appendix 2.  The Contractor will not provide any additional Services in excess of the scope of 
Services requested in writing by the Municipality. 

2.3 Standard of Care 

The Contractor will perform the Services with that degree of care, skill and diligence normally 
provided by a qualified and experienced practitioner performing services similar to the 
Services, and on the understanding that the Municipality is relying on the Contractor's 
experience and expertise. The Contractor represents that it has the expertise, qualifications, 
resources, and relevant experience to provide the Services. 

2.4 Inspection and Acceptance 

All Services performed under this Agreement may be subject to inspection and verification 
by the Municipality. The Contractor shall provide the Municipality with copies of all 
documentation deemed necessary by the Municipality for efficient expediting. The 
Municipality will notify the Contractor in writing of its rejection of any Services which are 
not in accordance with the description or specifications stipulated in this Agreement and 
the Contractor shall forthwith rectify all such defects at its own expense and be held liable 
for any and all expenses or losses resulting from such defect. No acceptance by, or on 
behalf of, the Municipality shall release the Contractor of its obligations as further stated 
hereunder.  

2.5 Holdback for deficient Services 

The Municipality may hold back from payments otherwise due to the Contractor up to 200% 
of a reasonable estimate, as determined by the Municipality, on account of deficient 
Services. This holdback may be held, without interest, until such deficiency or defect is 
remedied. 

2.6 Completion 

Completion of the Services shall be made free and clear of all liens and encumbrances 
within the time, in the manner, and to the destination stipulated in this Agreement.  In the 
event of failure to meet this condition, the Municipality shall be entitled to the return of 
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all monies paid by the Municipality on account of this Agreement and, in addition, may 
cancel this Agreement without liability or penalty and the Contractor shall be held liable 
for any and all expenses or losses resulting from such failure. 

2.7 Patents 

The Contractor warrants and guarantees that Services delivered under this Agreement do 
not infringe any valid patent, industrial design, copyright or trademark, foreign or domestic, 
owned or controlled by any other corporation, firm or person, and agrees to indemnify and 
save harmless the Municipality and all of its elected and appointed officials, officers, 
employees, servants, representatives and agents, from and against any and all claims, 
demands, causes of action, suits, losses, damages and costs, liabilities, expenses and 
judgments (including all actual legal costs) by reason of any claim, action or litigation arising 
out of any alleged or actual infringement of any patent, copyright or trademark, foreign or 
domestic, relating to the use or sale of any Services supplied under this Agreement. 

3. TERM 

3.1 Commencement Date and Term 

The Contractor shall provide the Services for the period commencing on [INSERT START 
DATE] and terminating on [INSERT END DATE] (the "Term"). 

3.2 Term May Be Extended 

The parties may extend the Term by mutual agreement.  If the Term is extended, the 
provisions of this Agreement will remain in force except where amended in writing by the 
parties. 

3.3 Time 

The Contractor acknowledges that time is of the essence with respect to the provision of 
the Services and accordingly the Contractor will provide the Services within the 
performance or completion dates or time periods (the "Time Schedule") as set out in 
Appendix 2, or as otherwise agreed to in writing by the Municipality and the Contractor.  If 
at any time the Contractor discovers that the Time Schedule cannot be met it will 
immediately advise the Municipality in writing and provide a revised Time Schedule.  If the 
Contractor is delayed by an action or omission of the Municipality, then the Term will be 
extended for such reasonable time as agreed between the parties. 
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4. PERSONNEL 

4.1 Qualified Personnel 

The Contractor will provide only personnel who have the qualifications, experience and 
capabilities to perform the Services. 

4.2 Listed Personnel and Sub-Contractors 

The Contractor will perform the Services using the personnel and sub-contractors as may 
be listed in the Proposal and the Contractor will not remove any such listed personnel or 
sub-contractors from the provision of the Services without the prior written approval of 
the Municipality. 

4.3 Replacement of Personnel or Sub-Contractors 

If the Municipality reasonably objects to the performance, qualifications, experience or 
suitability of any of the Contractor's personnel or sub-contractors then the Contractor will, 
on written request from the Municipality, replace such personnel or sub-contractors. 

4.4 Sub-Contractors and Assignment 

Except as provided for in this Agreement, the Contractor will not engage any personnel or 
sub-contractors, or sub-contract or assign its obligations under this Agreement, in whole 
or in part, without the prior written approval of the Municipality. 

4.5 Agreements with Sub-Contractors 

The Contractor will preserve and protect the rights of the Municipality with respect to any 
Services performed under sub-contract and incorporate the terms and conditions of this 
Agreement into all sub-contracts as necessary to preserve the rights of the Municipality 
under this Agreement. The Contractor will be as fully responsible to the Municipality for 
acts and omissions of sub-contractors and of persons directly or indirectly employed by 
them as for acts and omissions of persons directly employed by the Contractor. 

5. LIMITED AUTHORITY 

5.1 Agent of Municipality 

The Contractor is not and this Agreement does not render the Contractor an agent or 
employee of the Municipality, and without limiting the above, the Contractor does not 



VOLB RFP.17.10 
CLOSE PROXIMITY BRIDGE INSPECTIONS, 

REPORTS AND LOAD RATINGS 
Page 21 Of 46 

 

 

{Lidstone:00412401; 1 } The Municipality of the Village of Lions Bay  
 

have authority to enter into any contract or reach any agreement on behalf of the 
Municipality, except for the limited purposes as may be expressly set out in this 
Agreement, or as necessary in order to provide the Services.  The Contractor will make 
such lack of authority clear to all persons with whom the Contractor deals in the course of 
providing the Services. 

5.2 Independent Contractor 

The Contractor is an independent contractor. This Agreement does not create the 
relationship of employer and employee, a partnership, or a joint venture.  The Municipality 
will not control or direct the details, means or process by which the Contractor provides 
the Services.  The Contractor will determine the number of days and hours of work 
required to properly and completely provide the Services. The Contractor is primarily 
responsible for provision of the Services and may not delegate or assign the provision of 
any Services to any other person except as provided for in this Agreement. The Contractor 
will be solely liable for the wages, benefits, work schedules and work conditions of any 
partners, employees or sub-contractors. 

6. FEES 

6.1 Fees And Disbursements 

The Municipality will pay to the Contractor the Fees and Disbursements in accordance with 
this Agreement. Payment by the Municipality of the Fees and Disbursements will be full 
payment for the Services and the Contractor will not be entitled to receive any additional 
payment without the prior written approval of the Municipality. 

6.2 Costs included in Fees and Disbursements 

For greater certainty, costs of general management, non-technical supporting services, 
general overhead, mobilization/demobilization, travel and all other items associated with the 
Services are deemed to be covered by the Fees and Disbursements and will not be subject 
to additional payment by the Municipality. 

6.3 No increase in Fees and Disbursements without Written Agreement 

No increases in Fees and Disbursements will be accepted by the Municipality without prior 
written acceptance by the Municipality. 
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6.4 Payment 

Subject to any contrary provisions set out in this Agreement: 

(a) the Contractor will submit a monthly invoice (the “Invoice”) to the Municipality 
requesting payment of the portion of the Fees and Disbursements relating to the 
Services provided in the previous month and including the following information: 

• an invoice number; 
• the Contractor's name, address and telephone number; 
• the Municipality's reference number for the Services: to be provided on 

execution of a signed contract; 
• the names, charge-out rates and number of hours worked in the previous 

month of all employees of the Contractor and any sub-contractors that have 
performed Services during the previous month; 

• the percentage of Services completed at the end of the previous month; 
• the total budget for the Services and the amount of the budget expended to 

the date of the Invoice; 
• taxes (if any); and 
• grand total of the Invoice; 

(b) the Contractor will on request from the Municipality provide receipts and invoices 
for all Disbursements claimed; 

(c) if the Municipality reasonably determines that any portion of an Invoice is not 
payable, then the Municipality will so advise the Contractor; 

(d) the Municipality will pay the portion of an Invoice which the Municipality 
determines is payable within 30 days of the receipt of the Invoice less any 
deductions for setoffs or holdbacks permitted by this Agreement, except the 
Municipality may hold back from payments 10% of the amount the Municipality 
determines is payable to the Contractor until such time as the Municipality gives 
final approval of completion of work; 

(e) if the Contractor offers the Municipality a cash discount for early payment, then the 
Municipality may, at the Municipality’s sole discretion, pay the portion of an Invoice 
which the Municipality determines is payable at any time after receipt of the 
Invoice; 

(f) Invoices will be submitted by the Contractor by mail to: 

(g) Accounts Payable Department 

(h) Village of Lions Bay 
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(i) PO Box 141, 400 Centre Road, Lions Bay, BC V0N 2E0; 

(j) the payment by the Municipality of any invoice will not bind the Municipality with 
respect to any subsequent payment or final payment and will not mean that the 
Municipality has accepted Services that are not in accordance with the 
requirements of this Agreement, or that the Contractor is in any manner released 
from its obligation to comply with this Agreement; and 

(k) unless otherwise provided, all dollar amounts referred to in this Agreement are in 
lawful money of Canada. 

6.5 Records 

The Contractor will prepare and maintain proper records related to the Services, including 
records, receipts and invoices relating to Disbursements.  On request from the 
Municipality, the Contractor will make the records available open to audit examination by 
the Municipality at any time during regular business hours during the time the Contractor 
is providing the Services and for a period of six years after the Services are complete.  This 
right to audit shall include sub-contractors to the Contractor. The Contractor shall ensure 
the Municipality has this right to audit with all sub-contractors. 

6.6 Non-Residents 

If the Contractor is a non-resident of Canada and does not provide to the Municipality a 
waiver of regulation letter, the Municipality will withhold and remit to the appropriate 
governmental authority the greater of: 

(a) 15% of each payment due to the Contractor; or  

(b) the amount required under applicable tax legislation. 

7. MUNICIPALITY’S RESPONSIBILITIES  

7.1 Municipal Information 

The Municipality will, in co-operation with the Contractor, make efforts to make available to 
the Contractor information, surveys, and reports which the Municipality has in its files and 
records that relate to the Services. The Contractor will review any such material upon which 
the Contractor intends to rely and take reasonable steps to determine if that information is 
complete or accurate. The Contractor will assume all risks that the information is complete 
and accurate and the Contractor will advise the Municipality in writing if in the Contractor's 
judgment the information is deficient or unreliable and undertake such new surveys and 
investigations as are necessary. 
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7.2 Municipal Decisions 

The Municipality will in a timely manner make all decisions required under this Agreement, 
examine documents submitted by the Contractor and respond to all requests for approval 
made by the Contractor pursuant to this Agreement. 

7.3 Notice of Defect 

If the Municipality observes or otherwise becomes aware of any fault in the Services, it may 
notify the Contractor, but nothing in this Agreement will be interpreted as giving the 
Municipality the obligation to review the Contractor's performance of the Services. 

8. INDEMNITY, INSURANCE, DAMAGES AND LICENCING 

8.1 Indemnity 

The Contractor will indemnify and save harmless the Municipality and all of its elected and 
appointed officials, officers, employees, servants, representatives and agents (collectively 
the “Indemnitees”), from and against all claims, demands, causes of action, suits, losses, 
damages and costs, liabilities, expenses and judgments (including all actual legal costs) for 
damage to or destruction or loss of property, including loss of use, and injury to or death 
of any person or persons which any of the Indemnitees incur, suffer or are put to arising 
out of or in connection with any failure, breach or non-performance by the Contractor of 
any obligation of this Agreement, or any wrongful or negligent act or omission of the 
Contractor or any employee or agent of the Contractor. 

8.2 Survival of Indemnity 

The indemnity described in section 8.1 will survive the termination or completion of this 
Agreement and, notwithstanding such termination or completion, will continue in full force 
and effect for the benefit of the Indemnitees. 

8.3 Contractor's Insurance Policies 

The Contractor will, without limiting its obligations or liabilities and at its own expense, 
provide and maintain throughout this Agreement the following insurances in forms and 
amounts acceptable to the Municipality from insurers licensed to conduct business in 
Canada: 

(a) commercial general liability insurance on an occurrence basis, in an amount not less 
than five million ($5,000,000) dollars inclusive per occurrence against death, bodily 
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injury and property damage arising directly or indirectly out of the work or 
operations of the Contractor, its employees and agents. The insurance will include 
cross liability and severability of interests such that the coverage shall apply in the 
same manner and to the same extent as though a separate policy had been issued 
to each insured. The insurance will include, but not be limited to: premises and 
operators liability, broad form products and completed operations, owners and 
Contractors protective liability, blanket contractual, employees as additional 
insureds, broad form property damage, non-owned automobile, contingent 
employers liability and broad form loss of use and personal injury, and the 
Municipality will be added as an additional insured; 

(b) automobile liability insurance on all vehicles owned, operated or licensed in the 
name of the Contractor in an amount not less than five million ($5,000,000) dollars 
per occurrence for bodily injury, death and damage to property; 

(c) professional errors and omissions liability insurance, in an amount not less than two 
million ($2,000,000) dollars; and 

(d) Contractors' equipment insurance in an all risks form covering construction 
machinery and equipment used for the performance of the Services. 

8.4 Insurance Requirements  

The Contractor will provide the Municipality with evidence of the required insurance prior 
to the commencement of this Agreement. Such evidence will be in the form of a completed 
certificate of insurance acceptable to the Municipality. The Contractor will, on request 
from the Municipality, provide certified copies of all of the Contractor’s insurance policies 
providing coverage relating to the Services, including without limitation any professional 
liability insurance policies. All required insurance will be endorsed to provide the 
Municipality with thirty (30) days advance written notice of cancellation or material change 
restricting coverage. To the extent the Municipality has an insurable interest; the builder's 
risk policy will have the Municipality as first loss payee. The Contractor will be responsible 
for deductible amounts under the insurance policies. All of the Contractor's insurance 
policies will be primary and not require the sharing of any loss by the Municipality or any 
insurer of the Municipality. 

8.5 Contractor Responsibilities 

The Contractor acknowledges that any requirements by the Municipality as to the amount 
of coverage under any policy of insurance will not constitute a representation by the 
Municipality that the amount required is adequate and the Contractor acknowledges and 
agrees that the Contractor is solely responsible for obtaining and maintaining policies of 
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insurance in adequate amounts. The insurance policy coverage limits shall not be 
construed as relieving the Contractor from responsibility for any amounts which may 
exceed these limits, for which the Contractor may be legally liable. 

8.6 Additional Insurance 

The Contractor shall place and maintain, or cause any of its sub-contractors to place and 
maintain, such other insurance or amendments to the foregoing policies as the Municipality 
may reasonably direct. 

8.7 Waiver of Subrogation 

The Contractor hereby waives all rights of recourse against the Municipality for loss or 
damage to the Contractor's property. 

8.8 Protection of Property 

The Contractor shall protect Municipality’s property and adjacent properties from damage 
that may arise as the result of the Contractor’s operations under the Agreement. Any such 
damage caused by the Contractor shall be made good by the Contractor at the Contractor’s 
expense. 

8.9 WorkSafe BC And Occupational Health And Safety 

The Contractor agrees that: 

(a) it will, at its own expense, procure and carry full WorkSafe BC coverage for itself 
and all workers, employees, servants and others engaged in the supply of the 
Services; 

(b) the Municipality has the unfettered right to set off the amount of the unpaid 
premiums and assessments for the WorkSafe BC coverage against any monies 
owing by the Municipality to the Contractor and the Municipality will have the right 
to withhold payment under this Agreement until the WorkSafe BC premiums, 
assessments or penalties in respect of the Services have been paid in full; 

(c) it will provide the Municipality with the Contractor's WorkSafe BC registration 
number and a letter from the WorkSafe BC confirming that the Contractor is 
registered in good standing; 

(d) it is the prime contractor for the Services for the purposes of the Workers 
Compensation Act, it will have a safety program in place that meets the 
requirements of the WorkSafe BC Occupational Health and Safety Regulation and 
the Workers Compensation Act, as prime contractor, the Contractor will be 
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responsible for appointing a qualified coordinator for insuring the health and safety 
activities for the location of the Services and that person will be the person so 
identified in Schedule C, of the Proposal, and the Contractor will advise the 
Municipality immediately in writing if the name or contact number of the qualified 
coordinator changes; 

(e) without limiting the generality of any other indemnities granted by the Contractor 
in this Agreement, the Contractor will indemnify and save harmless the 
Indemnitees from and against all claims, demands, causes of action, suits, losses, 
damages, costs, liabilities, expenses, judgments, penalties and proceedings 
(including all actual legal costs) which any of the Indemnitees incur, suffer or are 
put to arising out of or in any way related to unpaid WorkSafe BC assessments 
owing from any person or corporation engaged in the performance of this 
Agreement or arising out of or in any way related to the failure to observe safety 
rules, regulations and practices of WorkSafe BC, including penalties levied by 
WorkSafe BC; 

(f) it will ensure compliance with and conform to all health and safety laws, by-laws or 
regulations of the Province of British Columbia, including without limitation the 
Workers Compensation Act and Regulations pursuant thereto; 

(g) the Municipality may, on 24 hours written notice to the Contractor, install devices 
or rectify any conditions creating an immediate hazard existing that would be likely 
to result in injury to any person; however, in no case will the Municipality be 
responsible for ascertaining or discovering, through inspections or review of the 
operations of the Contractor or otherwise, any deficiency or immediate hazard; and 

(h) it understands and undertakes to comply with all the WorkSafe BC Occupational 
Health and Safety Regulations for hazardous materials and substances, and in 
particular with the "Workplace Hazardous Materials Information System (WHMIS)" 
Regulations. 

9. TERMINATION 

9.1 By the Municipality 

The Municipality may at any time and for any reason by written notice to the Contractor 
terminate this Agreement before the completion of the provision of all Services, such 
notice to be determined by the Municipality at its sole discretion. Upon receipt of such 
notice, the Contractor will provide no further Services other than what is reasonably 
required to terminate the supply of Services and return the Municipality’s property to the 
Municipality. Despite any other provision of this Agreement, if the Municipality terminates 
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this Agreement before the completion of providing all the Services, the Municipality will 
pay to the Contractor all amounts owing under this Agreement for Services provided by 
the Contractor up to and including the date of termination, plus reasonable termination 
costs in the amount as determined by the Municipality in its sole discretion. Upon payment 
of such amounts no other or additional payment will be owed by the Municipality to the 
Contractor, and, for certainty, no amount will be owing on account of lost profits relating 
to the portion of the Services not supplied or other profit opportunities. 

9.2 Termination for Cause 

The Municipality may terminate this Agreement for cause as follows: 

(a) if the Contractor is adjudged bankrupt, or makes a general assignment for the 
benefit of creditors because of its insolvency, or if a receiver is appointed because 
of its insolvency, the Municipality may, without prejudice to any other right or 
remedy the Municipality may have, terminate this Agreement by giving the 
Contractor or receiver or trustee in bankruptcy written notice; or 

(b) if the Contractor is in breach of any term or condition of this Agreement, and such 
breach is not remedied to the reasonable satisfaction of the Municipality within five 
days after delivery of written notice from the Municipality to the Contractor, then 
the Municipality may, without prejudice to any other right or remedy the 
Municipality may have, terminate this Agreement by giving the Contractor further 
written notice. 

If the Municipality terminates this Agreement as provided by this Section, then the 
Municipality may: 

(c) enter into contracts, as it in its sole discretion sees fit, with other persons to 
complete the Services; 

(d) withhold payment of any amount owing to the Contractor under this Agreement 
for the Services; 

(e) set-off the total cost of completing the Services incurred by the Municipality against 
any amounts owing to the Contractor under this Agreement, and at the completion 
of the provision of Services pay to the Contractor any balance remaining; and 

(f) if the total cost to complete the provision of Services exceeds the amount owing to 
the Contractor, charge the Contractor the balance, which amount the Contractor 
will forthwith pay. 
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9.3 Curing Defaults 

If the Contractor is in default of any of its obligations under this Agreement, then the 
Municipality may without terminating this Agreement, upon five days written notice to the 
Contractor, remedy the default and set-off all costs and expenses of such remedy against 
any amounts owing to the Contractor. Nothing in this Agreement will be interpreted or 
construed to mean that the Municipality has any duty or obligation to remedy any default 
of the Contractor. 

10. COMPLIANCE WITH LAWS 

10.1 Applicable Laws 

This Agreement shall be governed by and construed in accordance with the laws and 
statutes of the Province of British Columbia, regulations or bylaws.  The Municipality and 
the Contractor accept the jurisdiction of the courts of British Columbia and agree that any 
action under this Agreement shall be brought in such courts and that any reference to any 
statute, regulation or bylaw refers to that enactment as it may be amended or replaced 
from time to time.  

10.2 Compliance with Applicable Laws 

The Contractor will provide the Services in full compliance with all applicable federal, 
provincial and municipal enactments and regulations. 

10.3 Interpretation of Enactments 

The Contractor will, as a qualified and experienced contractor, interpret enactments and 
regulations applicable to the provision of the Services.  If an authority having jurisdiction 
imposes an interpretation which the Contractor could not reasonably have verified or 
foreseen prior to entering into this Agreement, then the Municipality will pay the 
additional costs, if any, of making alterations so as to conform to the required 
interpretation. 

11. CONFIDENTIALITY, DISCLOSURE OF INFORMATION AND WORK PRODUCT 

11.1 No Disclosure 

Except as provided for by law or otherwise by this Agreement, the Contractor will keep 
strictly confidential any information supplied to, obtained by, or which comes to the 
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knowledge of the Contractor as a result of the performance of the Services and this 
Agreement, and will not, without the prior express written consent of the Municipality, 
publish, release, disclose or permit to be disclosed any such information to any person or 
corporation, either before, during or after termination of this Agreement, except as 
reasonably required to complete the Services. 

11.2 Freedom of Information and Protection of Privacy Act 

The Contractor acknowledges that the Municipality is subject to the Freedom of 
Information and Protection of Privacy Act of British Columbia and agrees to any disclosure 
of information by the Municipality required by law. 

11.3 Return of Property 

The Contractor agrees to return to the Municipality all of the Municipality’s property at the 
completion of this Agreement, including any and all copies or originals of reports provided 
by the Municipality. 

11.4 Use of Work Product 

The Contractor hereby sells, assigns and transfers to the Municipality the right, title and 
interest required for the Municipality to use and receive the benefit of all the reports, 
drawings, plans, designs, models, specifications, computer software, concepts, products, 
designs or processes or other such work product produced by or resulting from the 
Services rendered by the Contractor. 

12. DISPUTE RESOLUTION 

12.1 Dispute Resolution Procedures 

The parties will make reasonable efforts to resolve any dispute, claim, or controversy 
arising out of this Agreement or related to this Agreement (“Dispute”) using the dispute 
resolution procedures set out in this section 12.1 as follows: 

(a) the parties will make reasonable efforts to resolve any Dispute by amicable 
negotiations and will provide frank, candid and timely disclosure of all relevant 
facts, information and documents to facilitate negotiations; 

(b) If all or any portion of a Dispute cannot be resolved by good faith negotiations 
within 30 days, either party may by notice to the other party refer the matter to 
mediation.  Within seven days of delivery of the notice, the parties will mutually 
appoint a mediator.  If the parties fail to agree on the appointment of the mediator, 
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then either party may apply to the British Columbia International Commercial 
Arbitration Centre for appointment of a mediator.  The parties will continue to 
negotiate in good faith to resolve the Dispute with the assistance of the mediator.  
The place of mediation will be Lions Bay, British Columbia, or such other place as 
the Municipality may, in its sole discretion, specify.  Each party will equally bear the 
costs of the mediator and other out-of-pocket costs, and each party will bear its 
own costs of participating in the mediation; and 

(c) If within 90 days of the request for mediation, the Dispute is not settled, or if the 
mediator advises that there is no reasonable possibility of the parties reaching a 
negotiated resolution, then the parties may mutually agree to submit the Dispute to 
binding arbitration in accordance with the rules of the British Columbia 
International Commercial Arbitration Centre, or either party may, without further 
notice, commence litigation. 

13. MUNICIPAL POWERS 

13.1 Powers Preserved 

Nothing in this Agreement limits or abrogates, or will be deemed to limit or abrogate, the 
jurisdiction of the Council of the Municipality in the exercise of its powers, rights or 
obligations under any public or private statute, regulation or by-law or other enactment. 

13.2 No financial commitments beyond current fiscal year 

The Contractor recognizes and agrees that the Municipality cannot make financial 
commitments beyond the Municipality’s current fiscal year.  The Municipality will annually 
make good faith requests for appropriation of sufficient funds to cover all payments 
covered by this Agreement.  If Municipality Council does not appropriate funds, or 
appropriates insufficient funds, the Municipality will notify the Contractor of its intention 
to terminate or reduce the services so affected within 30 days after the non-appropriation 
becomes final.  Such termination shall take effect 30 days from the date of notification, 
shall not constitute an event of default and shall relieve the Municipality, its officers and 
employees, from any responsibility or liability for the payment of any further amounts 
under this Agreement. 
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14. GENERAL 

14.1 Entire Agreement 

This Agreement, including the Appendices and any other documents expressly included by 
reference in this Agreement, contains the entire agreement of the parties regarding the 
provision of the Services, and no understandings or agreements, oral or otherwise, exist 
between the parties except as expressly set out in this Agreement. This Agreement 
supersedes and cancels all previous agreements between the parties relating to the 
Services.  In the event that the Contractor issues an invoice, packing slip, sales receipt, or 
any like document to the Municipality, the Municipality accepts the document on the 
express condition that any terms and conditions in it which constitute terms and conditions 
which are in addition to or which establish conflicting terms and conditions to those set 
out in this Agreement are expressly rejected by the Municipality. 

14.2 Amendment 

This Agreement may be amended only by agreement in writing, signed by both parties. 

14.3 Merger And Survival 

The representations, agreements, covenants and obligations set out in this Agreement 
shall survive the performance of the Services and payment of the Fees and Disbursements. 

14.4 Unenforceability 

If any provision of this Agreement is invalid or unenforceable, it will be severed from the 
Agreement and will not affect the enforceability or validity of the remaining provisions of 
the Agreement. 

14.5 Cumulative Remedies 

The Municipality’s remedies under this Agreement are cumulative and in addition to any 
right or remedy which may be available to the Municipality at law or in equity. 

14.6 Notices 

Any notice, report or other document that either party may be required or may wish to give 
to the other must be in writing, unless otherwise expressly provided for, and will be deemed 
to be validly given to and received by the addressee: 

(a) by hand, on delivery; 
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(b) by facsimile or email, by acknowledgement; or 

(c) by mail, five calendar days after posting. 

The addresses for delivery will be as shown in the Proposal.  

14.7 Headings 

The headings in this Agreement are inserted for convenience of reference only and will not 
form part of nor affect the interpretation of this Agreement.  

14.8 Assignment 

This Agreement may not be assigned in whole or in part by the Contractor without the 
prior written consent of the Municipality. 

14.9 Singular, Plural and Gender 

Wherever the singular, plural, masculine, feminine or neuter is used throughout this 
Agreement the same will be construed as meaning the singular, plural, masculine, 
feminine, neuter or body corporate where the context so requires. 

14.10 Waiver 

Any failure of the Municipality at any time or from time to time to enforce or require the 
strict keeping or performance of any of the terms and conditions contained in this 
Agreement shall not constitute a waiver of the terms and conditions and shall not affect or 
impair the terms or conditions in any way or the Municipality's right at any time to avail itself 
of any remedies as the Municipality may have for any breach of the terms and conditions. 

14.11 Counterparts 

This Agreement may be executed in one or more counterparts all of which when taken 
together will constitute one and the same Agreement, and one or more of the counterparts 
may be delivered by fax transmission or as a PDF file by email or as a hard copy. 

14.12 Enurement 

This Agreement shall enure to the benefit of and be binding upon the respective successors 
and permitted assigns of the Municipality and the Contractor. 

 

END OF PAGE 
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WHEREFORE, the parties have executed this Agreement on the dates indicated below: 

VILLAGE OF LIONS BAY by its authorized 
signatories: 

 

Mayor 

 

Corporate Officer:  

Date executed: ___________________, 2017. 

  

c/s 

 

[INSERT CONTRACTORS LEGAL NAME] by its 
authorized signatories: 

 

 

[Name of Signatory] 

 

 

[Name of Signatory] 

Date executed: ___________________, 2017. 
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APPENDIX 1 –SERVICES 

The Services shall consist of all Services described in this Agreement, the RFP and the Proposal (as amended 
by Appendix 3 if applicable) and shall include the following: 

Services 

Access: All of these bridge inspections will require the use of some specialized equipment to access all of 
the bridge components, and proposals should clearly identify the methodology to ensure all girders and 
beams will be viewed and inspected at close proximity. The Contractor shall include supply of all equipment 
necessary to provide access to all parts of the bridge and specialized equipment required to assess the 
bridge condition. The Contractor must also determine the best method to safely and thoroughly inspect 
and field mark deficiencies on all the identified components. 

Traffic Control: It will be the Contractor’s responsibility to provide traffic control notifications and 
implement all traffic control procedures required. Traffic delays must be kept to a minimum and where 
possible, single lane alternating traffic must be provided for. Traffic delays exceeding 30 minutes will need 
to be scheduled with Municipal staff to ensure appropriate public communication takes place.  

Inspection Schedule: At least ten days prior to the contract commencement, the Contractor shall submit the 
final inspection schedule to the Municipality for review. This schedule shall include the structure number, 
the inspection date and the approximate time of all activities. 

Communication: The Contractor’s proposal shall also identify a communications protocol for the 
notification of serious deficiencies found during field inspections. 

Existing Documentation: The Municipality will provide what documentation it has to the successful 
Contractor.  The Contractor will review drawings, documents, and previous reports PRIOR to 
commencement of fieldwork. 

Non-Destructive Testing (NDT): Advanced NDT is not anticipated at this time; however, the Contractor’s 
proposal may include unit pricing for NDT as an option for each bridge. In some cases, cursory testing 
procedures will be required during the inspection to better evaluate the condition of particular structural 
elements. These includes hammer sounding of timber and concrete elements to identify possible timber 
rot; concrete delamination; and wire-brushing of corroded steel elements to measure section loss. 

Individual Material Testing: Based on the results of the visual evaluation, additional tests may be required 
to gain a more in-depth understanding on the performance of the structures. Thus, the successful 
proponent shall provide unit prices or hourly rates, inclusive of disbursements and travelling, for the 
following tests:  
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• Timber Drilling Tests on wood structures  
• Loading Rating Analysis  
• Concrete delamination survey (chain drag)  
• Concrete coring including strength, air void analysis, chlorite ion content, and PH  
• Ultra-sonic impact test  
• Half-cell testing  

Load ratings: The results of load ratings must include a summary detailing the rationale for any factors used 
and contain calculations, in a clear logical format. Load ratings shall be calculated using current code 
requirements. 

Inspection Process Criteria: The procedure of inspection is primarily based on the recording and rating of 
observed structural defects identified during a thorough examination of the structure. The following 
methodology shall be used in the inspection: 

• Inventory photographs shall be taken of the structure to show the general configuration, site 
conditions, and other such background information not necessarily relating to defective 
components of the bridge. Inventory photographs are normally used during subsequent inquiries 
for evaluation of site conditions. 

• In a methodical step-by-step approach, all elements of the structure shall be inspected at close 
proximity (preferably within one metre), evaluated, and rated. 

• A condition rating shall be given for each element. If a defect exists, then the percentage rating of 
the element affected is given a reduced rating. The rating system will require the inspector to 
account for the effect of the defect on functionality and relevance to the structural integrity of the 
structure. The rating system to used is summarized in the following table: 

Rating "R" 

Structural 
integrity 

and safety 
of user 

Functionality - secondary to 
structural integrity. Does it 

perform as originally designed? 

Maintenance priority and 
urgency of repair 

Urgency "U" 

Monitor M 

5 Excellent No Defects New Condition - No Defects Not applicable Routine R 

4 Good 
Minimum 
Relevancy 

Functioning as intended but 
maintenance required 

Not required before next 
principal inspection. 

5 yrs.  
or  > 

4 

3 Fair   
Functioning as intended but 
minor to more extensive rehab 
required 

Preventative maintenance 
required within specified 
period. 

< 3 yrs. 3 

2 Poor   
Unacceptable. Not functioning 
as intended and major rehab 
required 

Work required within 
specified period. 

< 2 yrs. 2 

1 
Very 
Poor 

Maximum 
Relevancy 

Immediate action. Collapse 
imminent. 

Danger to users - 
immediate repair required. 

ASAP 1 
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Deficiency Mapping: Significant deficiencies shall mapped and identified: 

• Deficiencies that the inspector determines to be significant (e.g. cracks) shall be field marked (with a 
numbered field tags supplied by the Contractor), dated and tabulated in a spread sheet. Information 
on the characteristics of deficiencies shall be included (e.g. the depth, width, and length of each crack). 

• Significant deficiencies shall be mapped on scaled drawings showing the locations of the deficiencies 
to permit future monitoring. 

Reporting: A detailed close proximity inspection report for each bridge inspected, should include: 

• A summary of all findings on current bridge condition and maintenance items as well as the overall 
condition of the structure. 

• Photographs of the structure and any damage or repairs. Pertinent notes shall be made to highlight 
conditions noted in the field. 

• Identification of any problems noted during the inspection and associated remedial recommendations 
to maintain or repair the item, including: 

i. an assessment of the extent of defects and categorizes urgency of repairs for each, 
ii. a list of materials or components required to complete the repairs and a description 

of special procedures that may be required to complete repairs, 
iii. a cost estimate for the remedial recommendations is required, and  
iv. a priority basis for repairs based upon the importance and urgency to the overall 

infrastructure system 
• A five-year maintenance program including cost estimates, 
• The appropriate load rating for the structure, 
• A recommendation and rationale for the next close proximity inspection. 
• A recommended replacement date to maintain current load rating and the maximum life span for the 

structure for safe public use (i.e. remaining life expectancy). 
• A current replacement value for the structure 
• Draft reports are to be submitted for review and comment prior to the submission of final reports. 
• The final and approved inspection reports should include notes, pictures and diagrams. Reports are to 

be submitted to the Municipality as follows:  
i. One (1) paper copies of each final report, and 
ii. One (1) digital copy (flash drive). 

• Finally, the Contractor shall submit a brief summary report listing a summary overview of all structures 
inspected. 

Sign and Seal: Each inspection report is to be signed and sealed by a Professional Engineer licensed to work 
as a Professional Engineer by the Association of Professional Engineers and Geoscientists of British 
Columbia.  
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APPENDIX 2 – PROPOSAL 

 

[INSERT COPY OF PROPOSAL] 
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APPENDIX 3 – SPECIAL TERMS AND CONDITIONS AND NEGOTIATED CHANGES 

 

[INSERT ANY SPECIAL TERMS AND CONDITIONS AND/OR NEGOTIATED CHANGES TO RFP, PROPOSAL AND 
THIS AGREEMENT]. 
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SCHEDULE C – FORM OF PROPOSAL 
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Schedule C0 – Proponent Information 

Attach Schedule C to the front of your proposal 

RFP Project Title: Close Proximity Bridge Inspections, Reports and Load Ratings 

RFP Reference Number: RFP.17.10 

Legal Name of Proponent:  

Contact Person and Title:  

GST Number:   

WorkSafe Number:  

Health & Safety Coordinator:  

Business Address:  

Telephone:  

Fax:  

Email Address:  

To the Village of Lions Bay, 

1.0 I/We, the undersigned duly authorized representative of the Proponent, having received and 
carefully reviewed all of the Proposal documents, including the RFP and any issued addenda posted 
on the BC Bid Website (or having received directly), and having full knowledge of the Site, and 
having fully informed ourselves as to the intent, difficulties, facilities and local conditions attendant 
to performing the Services, submit this Proposal in response to the RFP. 

2.0 I/We confirm that the following schedules are attached to and form a part of this Proposal: 

2.1 Schedule C-0 – Proponent Information; 

2.2 Schedule C-1 – Exceptions and Departures;  

2.3 Schedule C-2 – Questionnaire; 

2.4 Schedule C-3 – Pricing Proposal 
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3.0 I/We confirm that this proposal is accurate and true to best of my/our knowledge. 

4.0 I/We confirm that, if I/we am/are awarded the Agreement, I/we will at all times be the “prime 
contractor” as provided by the Worker's Compensation Act (British Columbia) with respect to the 
Services. I/we further confirm that if I/we become aware that another contractor at the place(s) of 
the Services has been designated as the “prime contractor”, I/we will notify the Municipality 
immediately, and I/we will indemnify and hold the Municipality harmless against any claims, 
demands, losses, damages, costs, liabilities or expenses suffered by the Municipality in connection 
with any failure to so notify the Municipality. 

5.0 I/We confirm  that by submitting a proposal and signing below, the undersigned declares that the 
owners and officers of the Proponent have no relationship with any employee, elected official, or 
committee member of the Municipality, or any other relationship or circumstance which could be 
perceived to be a conflict of interest, unless such relationship or circumstance is fully disclosed and 
attached to this form. 

 

This Proposal is submitted this _____________________ day of _________________________, 20___. 

I/We have the authority to sign on behalf of the Proponent. 

 

(Name of Proponent) 

(Signature of Authorized Signatory)  (Signature of Authorized Signatory) 

(Print Name and Position of Authorized 
Signatory) 

 (Print Name and Position of Authorized 
Signatory) 
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Schedule C1 – Exceptions and Departures 

If the Proponent takes exception to any of the requirements, terms or conditions contained in the RFP 
Documents please identify all such exceptions here. Proponents may add additional lines to the table below 
if required. 

Reference should be made in each case to the relevant provision(s) of the RFP Documents to which the 
exception applies and, to the extent possible, Proponent should submit the wording it would propose.  

Note: Exceptions not identified and submitted below may not be considered at a later date. 

 

 

As of the date of this proposal, we advise that we have the ability to meet all of the above requirements 
except as follows (list in order of priority, if any): 

Section 
Reference 

Exception Description Rationale Proposed Wording 

 
 
 

   

 
 
 

   

 
 
 

   

I/We offer the following alternates to improve the Services described in the RFP (list, if any): 

Section Requested Departure(s) / Alternative(s) 

 

 

 

 

 

 

The Proponent acknowledges that the departures it has requested in Schedule C 1 will not form part of the 
Contract unless and until the Municipality agrees to them in writing by initialing or otherwise specifically 
consenting in writing to be bound by any of them.  
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Schedule C2 – Questionnaire 

Proponents should respond to the questions under each heading clearly and concisely. 

Through the information provided in your Proposal, the Municipality expects to gain an in-depth 
understanding of a Proponent’s experience, capabilities, and capacity to provide the Services outlined in 
Schedule A, Scope of Services. The answers to the following questions may be taken directly from your 
proposal. 

PROFILE, EXPERIENCE AND QUALIFICATIONS: 

Q1: Describe the location of branches, background, years of business under the current legal entity, 
stability and structure of the Proponent. Provide an executive summary describing the Proponent’s 
relevant experience and qualifications in delivering Services similar to those required by the RFP. 

A1:   

 

Q2: Describe three (3) specific examples of recent work completed by the Proponent that required the 
performance of services similar to the Services described in this RFP (to the extent possible). In each 
case, the Proponent should identify: 

− Project and client name; 
− Scope of services provided; 
− Project actual start and completion dates; 
− Names of key personnel involved in the project who will be available to perform the Services 

under the Agreement; and 
− Contact reference information, phone number and email address of an individual from each 

client who can provide details and feedback regarding the services performed by the 
Proponent. The Municipality may contact these references. 

A2:   

 

Q3: Provide information on the background and experience of all key personnel proposed to undertake 
the Services including any subcontractors: 

A3:   
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TECHNICAL; APPROACH AND METHODOLOGY 

Q4: Provide a narrative that illustrates an understanding of the Municipality’s requirements and 
Services: 

A4:   

 

Q5: Provide a description of the general approach and methodology that the Proponent would take in 
preforming and managing the Services and accomplishing the objectives within the Municipality’s 
schedule: 

A5:   
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Schedule C3 – Pricing Proposal  

Indicate the Proponent’s proposed Fee (excluding GST), and the basis of calculation (use the spaces 
provided and/or attach additional pages, if necessary) as follows: 

Item No. Unit Pricing 

1. Lions Bay Avenue over Harvey Creek   

2. Isleview Place over Alberta Creek (Lower)   

3. Isleview Place over Alberta Creek (Upper)   

4. Cross Creek Road over Harvey Creek   

5. Bayview Road over Alberta Creek   

6. Bayview Road (Driveway Access) over Alberta Creek   

7. Bayview Place over Alberta Creek   

8. Lions Bay Avenue over Alberta Creek (Driveway Access)  

Disbursements:  

Contingency Allowance*:  

Subtotal (Net Price):  

GST:  

TOTAL PROPOSAL PRICE (including taxes):  

* Payment of the Contingency Allowance or portions thereof will only be made in the event the Municipality authorizes 
additional work, in which case the amount of the payment will be determined as specified. Any unused portion will be 
deducted from the price. 

Additional Expenses (if applicable): 

The proposed Agreement attached as Schedule “B” to the RFP provides that expenses are to be included 
within the Fee, other than the expenses listed in the Contract as disbursements.  Details of disbursements 
are to be shown in the chart above. Please indicate any expenses that would be payable in addition to the 
proposed Fee and proposed disbursements set out above: 



The Municipality of the 

Village of Lions Bay 

 

  

REQUEST FOR PROPOSAL (RFP)
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For 
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Appendix A 
Detailed Inspection Findings 



Bridge 01 
General Information 

Bridge Reference Bridge 01 – Lions Bay Avenue over Harvey Creek 

Inspection Date / Time 2015-09-21 @ 11:40 a.m. 

Inspector(s) Asnee Pochanart – AECOM & Neil Harcus – AECOM 

Basic Description Three-span Concrete Bridge (long central span with two short end spans) 
Single Traffic Lane with concrete curb and wooden railing on each side 
Concrete curbs – Approx. 170 W x 280 H (sloped face) 
4 deck drains through curbs each side 
Guardrails – L127x127 steel angle vertical posts, horizontal wood railing. 
Top of guardrail 1.24m above deck 
Large pipes both sides of bridge, hung below deck 

Superstructure Type(s) Cast-in place concrete deck on two cast-in-place concrete (longitudinal) beams 

Substructure Type(s) Cast in place transverse beam on cast-in-place concrete column (each pier). 
No abutment visible. 
End cross beam appears to sit on rock wall 

Length x Width 18.90m Long x 6.10m Wide (0.17 curb + 0.075 offset+ 5.60 lane + 0.075 offset + 0.17 
curb) 

Observations - 

Remarks - 

 

Issues Summary 
Issue Resolution Approx. 

Cost 
Monitoring 

Very High (Resolve <1yr)    
- - -  
High (Resolve <5yr)    
Joints between end of bridge and approach roadway 
need to be re-sealed 

Remove vegetation and 
dirt. Seal the joints. 

$1,500  

Crack and spall of interior deck underside near west 
longitudinal beam (about 3.0 m south of north column) 

Remove spalled concrete. 
Clean and patch. 

$2,000  

Crack and spall of interior deck underside above south 
face of north column 

Remove spalled concrete. 
Clean and patch. 

$2,000  

Minor decay – horizontal members of wooden railing  - Check the railing 
condition (annually) 

Medium (Resolve <10yr)    
- - -  
 

 



Bridge 02 
General Information 
Bridge Reference Bridge 02 – Isleview Place over Alberta Creek (Lower Bridge) 

Inspection Date / Time 2015-09-21 @ 11:10 a.m. 

Inspector(s) Asnee Pochanart – AECOM & Neil Harcus – AECOM 

Basic Description Single Span Concrete Bridge 
Single Traffic Lane with Pedestrian sidewalk on east side and wide curb west side 
Standard MOT 4-Rail barrier on each side 

Superstructure Type(s) Cast-in place concrete deck (or topping), curb and sidewalk on precast concrete box girders 

Substructure Type(s) Cast in place abutments (both ends) 
Mechanically Stabilized Earth (MSE) wing-walls (both ends) – Precast Concrete Panel Type 

Length x Width 18.15m Long x 6.40m Wide (0.85 curb + 3.60 lane + 1.95 sidewalk) 

Observations Pipe hung from underside of sidewalk east side, unable to view west side. 
No visible cracks in deck 
Railing south-west end damaged, otherwise railing in good shape 

Remarks - 

 

Issues Summary 
Issue Resolution Approx. 

Cost 
Monitoring 

Very High (Resolve <1yr)    
Tripping hazard due to unevenness between bridge 
sidewalk and sidewalk approaches 

Regrade (asphalt) sidewalk approaches $1,500 - 

High (Resolve <5yr)    
Vegetation growing into abutment seats (at both 
abutments) with potential of growing into girder 
underside longitudinal joints 

Remove vegetation $1,000 - 

Vegetation overgrowing ends of bridge and barriers 
with potential of growing (or having its roots growing) 
into the joints between abutment and MSE wing-walls 
or between MSE wall facial panels 

Remove vegetation $1,000 - 

Cracked approach pavement and broken edge of 
bridge deck near northwest corner 

Seal the crack, patch, or remove (& 
rebuild) the cracked portion and its 
adjacent areas. Remove and patch the 
broken deck edge. Seal the joint 

$1,500 - 

Vegetation growing in joints both ends of deck Remove vegetation and dirt. Seal the 
joints. 

$1,000 - 

Medium (Resolve <10yr)    
Series of transverse cracks (differential shrinkage 
cracks) on the sidewalk and curb undersides 

Locate the cracks on the top of sidewalk 
and curb. Seal the cracks. 

$3,000 - 

 

 



Bridge 03 
General Information 
Bridge Reference Bridge 03 – Isleview Place over Alberta Creek (Upper Bridge) 

Inspection Date / Time 2015-09-21 @ 11:30 a.m. 

Inspector(s) Asnee Pochanart – AECOM & Neil Harcus – AECOM 

Basic Description 
Single Span Concrete Bridge 
Single Traffic Lane with Pedestrian sidewalk on east side and wide curb west side 
Standard MOT 4-Rail barrier on each side 

Superstructure Type(s) Cast-in place concrete deck (or topping), curb and sidewalk on precast concrete box girders 

Substructure Type(s) Cast in place abutments (both ends) 
Mechanically Stabilized Earth (MSE) wing-walls (both ends) – Precast Concrete Panel Type 

Length x Width 18.15m Long x 6.40m Wide (0.85 curb + 3.60 lane + 1.95 sidewalk) 

Observations No visible cracks in deck. 
Railing  in good shape 

Remarks 
Unable to determine if there were any pipes under the deck. Expect transverse cracks 
(differential shrinkage cracks) along sidewalk and curb undersides. Expect Vegetation 
growing into abutment seats (similar to the nearby Bridge 02) 

 

Issues Summary 
Issue Resolution Approx. 

Cost 
Monitoring 

Very High (Resolve <1yr)    
Tripping hazard due to unevenness between bridge 
sidewalk and sidewalk approaches 

Regrade (asphalt) sidewalk approaches $1,500  

High (Resolve <5yr)    
Vegetation growing into abutment seats (at both 
abutments) with potential of growing into girder underside 
longitudinal joints 

Remove vegetation $1,000  

Vegetation overgrowing ends of bridge and barriers with 
potential of growing (or having its roots growing) into the 
joints between abutment and MSE wing-walls or between 
MSE wall facial panels 

Remove vegetation $1,000  

Cracked approach pavement near edge of bridge deck at 
northwest corner and southwest corner 

Seal the crack, patch, or remove (& rebuild) 
the cracked portion and its adjacent areas. 
Remove and patch the broken deck edge. 
Seal the joint 

$3,000  

Vegetation growing in joints both ends of deck Remove vegetation and dirt. Seal the joints. $1,000  
Medium (Resolve <10yr)    
Series of transverse cracks (differential shrinkage cracks) 
on the sidewalk and curb undersides 

Locate the cracks on the top of sidewalk and 
curb.  Seal the cracks. 

$3,000  

 



Bridge 04 
General Information 
Bridge Reference Bridge 04 – Cross Creek Road over Harvey Creek 

Inspection Date / Time 2015-09-21 @ 9:00 a.m. 

Inspector(s) Asnee Pochanart – AECOM & Neil Harcus – AECOM 

Basic Description 
Single Span Concrete Bridge 
Two Traffic Lanes with Pedestrian sidewalk on east side and west side 
Standard MOT 4-Rail barrier on each side 

Superstructure Type(s) Cast-in place concrete deck (or topping), curb and sidewalk on precast concrete box girders 

Substructure Type(s) Cast in place abutments (both ends) 
Cast-in-place retaining wall (Northwest corner) 

Length x Width 20.00m Long x 11.35m Wide (0.85 curb + 2 x 3.70 lane + 1.95 sidewalk) 

Observations Railing in good shape. One pipe below deck on the east side 

Remarks 
Unable to access the two abutments to inspect their conditions. Unable to determine if there 
were any pipes under the deck on the west side. Expect transverse cracks (differential 
shrinkage cracks) along sidewalk undersides. 

 

Repair Summary 
Issue Resolution Approx. 

Cost 
Monitoring 

Very High (Resolve <1yr)    
Tripping hazard due to unevenness between 
bridge sidewalk and sidewalk approaches 

Regrade (asphalt) sidewalk 
approaches 

$3,000 - 

High (Resolve <5yr)    

Deck longitudinal cracks (crack width 0.3 mm 
approx.) full length of bridge, at 1.3 m west of 
bridge centerline 

Clean and seal the cracks $2,500 - 

Settlement (50 mm) and rotation (30 mm outward) 
of CIP retaining wall. 

- - Monitor the settlement and 
rotation of retaining wall 
(Annually) 

Medium (Resolve <10yr)    

Misalignment of railing due to the wall settlement 
and rotation. May deteriorate. 

Remove and re-install approach 
railing to align with bridge railing. 

$1,500 Measure the misalignment 
(Annually) 

Maintenance of joints between approach roads 
and bridge deck 

Remove vegetation and dirt. Re-
seal the joints. 

$2,000 - 

Series of transverse cracks (differential shrinkage 
cracks) on the sidewalk and curb undersides 

Locate the cracks on the top of 
sidewalks. Seal the cracks. 

$4,000 - 

 

 



Bridge 05 
General Information 
Bridge Reference Bridge 05 – Bayview Road over Alberta Creek 

Inspection Date / Time 2015-09-21 @ 10:30 a.m. 

Inspector(s) Asnee Pochanart – AECOM & Neil Harcus – AECOM 

Basic Description Single Span Concrete Bridge 
Two Traffic Lanes with Pedestrian sidewalk on east side and wide curb west side 
Standard MOT 4-Rail barrier on each side 

Superstructure Type(s) Cast-in place concrete deck (or topping), curb and sidewalk on precast concrete box girders 

Substructure Type(s) Cast in place abutments (both ends) 

Length x Width 18.15m Long x 10.15m Wide (0.85 curb + 2 x 3.60 lane + 1.95 sidewalk) 

Observations Railing  in good shape 

Remarks Unable to access the two abutments to inspect their conditions 
Unable to determine if there were any pipes under the deck 
Expect transverse cracks (differential shrinkage cracks) along sidewalk and curb undersides 
Expect Vegetation growing into abutment seats 

 

Issues Summary 
Issue Resolution Approx. 

Cost 
Monitoring 

Very High (Resolve <1yr)    
Tripping hazard due to unevenness between 
bridge sidewalk and sidewalk approaches 

Regrade (asphalt) sidewalk approaches $1,500 - 

High (Resolve <5yr)    

Vegetation growing into abutment seats (at both 
abutments) with potential of growing into girder 
underside longitudinal joints 

Remove vegetation $1,000 - 

Deck longitudinal cracks (crack width 0.3 mm 
approx.) full length of bridge, one at 1.5 m from 
east curb and another one at 2.1 m from west 
sidewalk 

Clean and seal the cracks $4,000 - 

Cracked approach pavement near edge of bridge 
deck at both ends of the bridge 

Seal the crack, patch, or remove (& rebuild) the 
cracked portion and its adjacent areas. Remove 
and patch the broken deck edge. Seal the joint 

$3,000 - 

Vegetation growing in joints both ends of deck Remove vegetation and dirt. Seal the joints. $1,000 - 

Medium (Resolve <10yr)    

Series of transverse cracks (differential shrinkage 
cracks) on the sidewalk and curb undersides 

Locate the cracks on the top of sidewalk and 
curb. Seal the cracks. 

$3,000 - 

 

 



Bridge 06 
General Information 
Bridge Reference Bridge 06 – Bayview Road (Private Driveway) over Alberta Creek 

Inspection Date / Time 2015-09-21 @ 10:00 a.m. 

Inspector(s) Asnee Pochanart – AECOM & Neil Harcus – AECOM 

Basic Description Single Span Bridge – Wooden Deck / Joists on Steel Girders 
Single Traffic Lane 
Heavy timber curbs – 300Wx300H on each side 
Wood guard rails each side. Top of guardrail 1.04m above deck 

Superstructure Type(s) Wooden Deck / Joists on Steel Girders (two steel girders with intermediate and lateral 
bracing) 

Substructure Type(s) Wooden Bearing Beam on Cast in place Concrete abutment (both ends) 

Length x Width 20.00m Long x 3.90m wide  (0.30 curb + 3.30 lane + 0.30 curb) 

Observations Corroded steel structure with section loss 
Timber deck seems to have been replaced or partially replaced (since 2004 inspection) 

Remarks Unknown load carrying capacity 
This bridge could potentially be rehabilitated (completely or partially.) 
Subject to a detailed inspection and load evaluation, an option of using precast concrete 
deck and making steel girder composite (with concrete deck) maybe feasible.  The 
inspection and load evaluation would also determine if the bridge under its current condition 
(or after partially rehabilitated) would require any (load limit) posting. 

 

Issues Summary 
Issue Repair Task Repair. 

Cost 
Monitoring 

Very High (Resolve <1yr)    
Hole in pavement (Northeast Corner) Clean and repair $1,000 - 
Safety Improvement (Ref: 2004 Report – Items 
1.5) Clearance to overhead wire  

Install warning sign and safety mirror $3,500 - 

High (Resolve <5yr)    
Decayed and cracked bearing beams Replace bearing beams and anchor 

bolts 
$20,000 - 

Displaced modular block wing-wall (Northeast 
corner) (Ref: 2004 Report – Item 2.3) 

Reconstruction of displaced wing-
wall 

$15,000 - 

Corrosion of steel girders especially at top and 
bottom flanges (Ref: 2004 Report – Item 4.3) 

Pressure wash. Inspect and quantify 
section loss. Re-paint 

$20,000 - 

Extensive corrosion of secondary members 
(diaphragms and lateral bracing) (Ref: 2004 
Report – Item 4.5) 

Pressure wash. Inspect and quantify 
section loss. Re-paint 

$10,000 - 

Vertical railing posts not replaced recently show 
signs of extensive decay (5 Posts) 

Replace railing posts $3,000 - 

Medium (Resolve <10yr)    
Decayed – timber curb north-west side and 
horizontal members of wooden guardrail 

Replace curbs and guardrails $12,000 Check the railing 
condition (annually) 

Timber floor joists show sign of rot and decay Replace decayed floor joists 
(removal and reinstallation of deck 
planks) 

$20,000 Check the condition 
(annually) 

Allowance for another deck replacement Replace wooden deck $30,000 - 
 

 



Bridge 07 
General Information 
Bridge Reference Bridge 07 – Bayview Place over Alberta Creek 

Inspection Date / Time 2015-09-21 @ 9:30 a.m. 

Inspector(s) Asnee Pochanart – AECOM & Neil Harcus – AECOM 

Basic Description Single Span Concrete Bridge 
Single Traffic Lane with Pedestrian sidewalk on east side and wide curb west side 
Standard MOT 4-Rail barrier on each side 

Superstructure Type(s) Cast-in place concrete deck (or topping), curb and sidewalk on precast concrete box girders 

Substructure Type(s) Cast in place abutments (both ends) 

Length x Width 18.15m Long x 6.40m Wide (0.85 curb + 3.60 lane + 1.95 sidewalk) 

Observations No visible cracks in deck 
Railing in good shape 

Remarks Unable to determine if there were any pipes under the deck 

 

Issues Summary 

Issue Resolution Approx. 
Cost 

Monitoring 

Very High (Resolve <1yr)    
Tripping hazard due to unevenness between bridge sidewalk 
and sidewalk approaches 

Regrade (asphalt) sidewalk 
approaches $1,500 - 

Misaligned approach barrier (North end on the curb side) Align and reconnect the misaligned 
barrier segment $500 - 

High (Resolve <5yr)    

Vegetation growing into abutment seats (at both abutments) 
with potential of growing into girder underside longitudinal 
joints 

Remove vegetation $1,000 
- 

Vegetation overgrowing ends of bridge and barriers Remove vegetation $1,000 - 

Vegetation growing in joints both ends of deck Remove vegetation and dirt. Seal 
the joints. $1,000 - 

Medium (Resolve <10yr)    

Series of transverse cracks (differential shrinkage cracks)on 
the sidewalk and curb undersides 

Locate the cracks on the top of 
sidewalk and curb. Seal the cracks. $3,000 - 

 

 



Bridge 08 
General Information 
Bridge Reference Bridge 08 – Lions Bay Avenue over Alberta Creek (Private driveway end of Lions Bay 

Avenue) 
Inspection Date / Time 2015-09-21 @ 12:40 p.m. 

Inspector(s) Asnee Pochanart – AECOM & Neil Harcus – AECOM 

Basic Description Single Span Concrete Bridge 
Single Traffic Lane with timber curb and wooden guardrail on each side 
Timber curb = 0.30 m wide x 0.40 m high 
Top of railing = 1.47 m above deck 

Superstructure Type(s) Cast-in place concrete 

Substructure Type(s) Undetermined (unable to view) type of abutment 
Concrete wing-wall (Southwest Corner) 

Length x Width 14.00 m Long x 4.20m Wide (0.30 curb + 3.60 lane + 0.30 curb) 

Observations No visible cracks in deck 

Remarks Unable to determine if there were any pipes under the deck 

 

Issues Summary 
Issue Resolution Approx. Cost Monitoring 
Very High (Resolve <1yr)    
Vertical plank missing (west guardrail) Install the missing 

plank 
$300 - 

High (Resolve <5yr)    

Vegetation encroaching (north end) Remove vegetation $1,000 - 

Medium  (Resolve <10yr)    

Minor decay – timber curb north-west side, and horizontal 
members of wooden guardrail 

Replace curbs and 
guardrails 

$8,000 Check the railing 
condition 
(annually) 

 



 

 

Appendix B 
Bridge Sketches 
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	(f) Invoices will be submitted by the Contractor by mail to:
	(g) Accounts Payable Department
	(h) Village of Lions Bay
	(i) PO Box 141, 400 Centre Road, Lions Bay, BC V0N 2E0;
	(j) the payment by the Municipality of any invoice will not bind the Municipality with respect to any subsequent payment or final payment and will not mean that the Municipality has accepted Services that are not in accordance with the requirements of...
	(k) unless otherwise provided, all dollar amounts referred to in this Agreement are in lawful money of Canada.

	6.5 Records
	6.6 Non-Residents
	(a) 15% of each payment due to the Contractor; or
	(b) the amount required under applicable tax legislation.


	7. MUNICIPALITY’S RESPONSIBILITIES
	7.1 Municipal Information
	7.2 Municipal Decisions
	7.3 Notice of Defect

	8. INDEMNITY, INSURANCE, DAMAGES AND LICENCING
	8.1 Indemnity
	8.2 Survival of Indemnity
	8.3 Contractor's Insurance Policies
	(a) commercial general liability insurance on an occurrence basis, in an amount not less than five million ($5,000,000) dollars inclusive per occurrence against death, bodily injury and property damage arising directly or indirectly out of the work or...
	(b) automobile liability insurance on all vehicles owned, operated or licensed in the name of the Contractor in an amount not less than five million ($5,000,000) dollars per occurrence for bodily injury, death and damage to property;
	(c) professional errors and omissions liability insurance, in an amount not less than two million ($2,000,000) dollars; and
	(d) Contractors' equipment insurance in an all risks form covering construction machinery and equipment used for the performance of the Services.

	8.4 Insurance Requirements
	8.5 Contractor Responsibilities
	8.6 Additional Insurance
	8.7 Waiver of Subrogation
	8.8 Protection of Property
	8.9 WorkSafe BC And Occupational Health And Safety
	(a) it will, at its own expense, procure and carry full WorkSafe BC coverage for itself and all workers, employees, servants and others engaged in the supply of the Services;
	(b) the Municipality has the unfettered right to set off the amount of the unpaid premiums and assessments for the WorkSafe BC coverage against any monies owing by the Municipality to the Contractor and the Municipality will have the right to withhold...
	(c) it will provide the Municipality with the Contractor's WorkSafe BC registration number and a letter from the WorkSafe BC confirming that the Contractor is registered in good standing;
	(d) it is the prime contractor for the Services for the purposes of the Workers Compensation Act, it will have a safety program in place that meets the requirements of the WorkSafe BC Occupational Health and Safety Regulation and the Workers Compensat...
	(e) without limiting the generality of any other indemnities granted by the Contractor in this Agreement, the Contractor will indemnify and save harmless the Indemnitees from and against all claims, demands, causes of action, suits, losses, damages, c...
	(f) it will ensure compliance with and conform to all health and safety laws, by-laws or regulations of the Province of British Columbia, including without limitation the Workers Compensation Act and Regulations pursuant thereto;
	(g) the Municipality may, on 24 hours written notice to the Contractor, install devices or rectify any conditions creating an immediate hazard existing that would be likely to result in injury to any person; however, in no case will the Municipality b...
	(h) it understands and undertakes to comply with all the WorkSafe BC Occupational Health and Safety Regulations for hazardous materials and substances, and in particular with the "Workplace Hazardous Materials Information System (WHMIS)" Regulations.


	9. TERMINATION
	9.1 By the Municipality
	9.2 Termination for Cause
	(a) if the Contractor is adjudged bankrupt, or makes a general assignment for the benefit of creditors because of its insolvency, or if a receiver is appointed because of its insolvency, the Municipality may, without prejudice to any other right or re...
	(b) if the Contractor is in breach of any term or condition of this Agreement, and such breach is not remedied to the reasonable satisfaction of the Municipality within five days after delivery of written notice from the Municipality to the Contractor...
	(c) enter into contracts, as it in its sole discretion sees fit, with other persons to complete the Services;
	(d) withhold payment of any amount owing to the Contractor under this Agreement for the Services;
	(e) set-off the total cost of completing the Services incurred by the Municipality against any amounts owing to the Contractor under this Agreement, and at the completion of the provision of Services pay to the Contractor any balance remaining; and
	(f) if the total cost to complete the provision of Services exceeds the amount owing to the Contractor, charge the Contractor the balance, which amount the Contractor will forthwith pay.

	9.3 Curing Defaults

	10. COMPLIANCE WITH LAWS
	10.1 Applicable Laws
	10.2 Compliance with Applicable Laws
	10.3 Interpretation of Enactments

	11. CONFIDENTIALITY, DISCLOSURE OF INFORMATION AND WORK PRODUCT
	11.1 No Disclosure
	11.2 Freedom of Information and Protection of Privacy Act
	11.3 Return of Property
	11.4 Use of Work Product

	12. DISPUTE RESOLUTION
	12.1 Dispute Resolution Procedures
	(a) the parties will make reasonable efforts to resolve any Dispute by amicable negotiations and will provide frank, candid and timely disclosure of all relevant facts, information and documents to facilitate negotiations;
	(b) If all or any portion of a Dispute cannot be resolved by good faith negotiations within 30 days, either party may by notice to the other party refer the matter to mediation.  Within seven days of delivery of the notice, the parties will mutually a...
	(c) If within 90 days of the request for mediation, the Dispute is not settled, or if the mediator advises that there is no reasonable possibility of the parties reaching a negotiated resolution, then the parties may mutually agree to submit the Dispu...


	13. MUNICIPAL POWERS
	13.1 Powers Preserved
	13.2 No financial commitments beyond current fiscal year

	14. GENERAL
	14.1 Entire Agreement
	14.2 Amendment
	14.3 Merger And Survival
	14.4 Unenforceability
	14.5 Cumulative Remedies
	14.6 Notices
	(a) by hand, on delivery;
	(b) by facsimile or email, by acknowledgement; or
	(c) by mail, five calendar days after posting.

	14.7 Headings
	14.8 Assignment
	14.9 Singular, Plural and Gender
	14.10 Waiver
	14.11 Counterparts
	14.12 Enurement
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